



REQUEST FOR BIDS

NRCS Debris Removal Project

RFB 19BCP08B

September 11, 2019

ADDENDUM #2

Notice to Respondents:

This addendum will be considered a part of Bastrop County's Request for Bids for NRCS Debris Removal Project. Where provisions of this addendum differ from those of the original Request for Bids, this addendum will govern.

ACKNOWLEDGED

Printed Name of Respondent

Authorized Signature

Date

RETURN ONE COPY SIGNED COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE WITH YOUR SEALED STATEMENT OF QUALIFICATION. FAILURE TO DO SO MAY AUTOMATICALLY DISQUALIFY YOUR RESPONSE FROM CONSIDERATION FOR AWARD.

ITEMS FOR ADDENDUM #2:

Bastrop County held a pre-bid meeting with interested vendors on Monday, September 9, 2019 at 1:00PM. The following changes to the scope of work have been issued for RFB 19BCP08B – NRCS Debris Removal Project:

- 1) Project Site 2-1A, has been deleted from the scope of work due to the vegetative debris being dispersed along the stream bed and a lack of access to the site.
- 2) After reviewing all current site conditions, Bastrop County is removing the option to burn any debris that is removed by the contractor. All debris SHALL be hauled off to a TCEQ permitted facility. All load tickets, from the TCEQ permitted facility, will be required as backup documentation for invoices from the contractor.
- 3) Due to sporadic water flow in the stream beds, where all of the project sites are located, the amount of debris present at the pre-bid meeting was significantly lower than the original estimate of 15,950 cubic yards of material. The new estimate is approximately 6,000 to 7,000 cubic yards of debris.
- 4) All dead vegetation that enters the perimeter of the stream bed shall be removed by the contractor. There were several cases of dead trees lying half way into the stream bed area and it was determined that all such debris shall be removed.